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The following project schedule, which has been tied in to the date of execution of the contract, shows the anticipated completion 
times for each task and demonstrates that the design work will be completed within six months of award. 

GITY OF ANDERSON
 
Noi\h Street I S·R 273 Safe Routes to Sc.hooJ Project
 

Design Schedule
 

,2010 
10 It) ...J!as~ ~1~~,: _._ Duration Aug -sep----ocr--·~---·-Oec·--· J"an :=J Feb----rJi:;r-~--Ap~ 

-T·· Projed AY,tard 1 day " .. " 
--2-­ Klc:.1{off M~clin9 1 day II 

'3 TOSk t ..' prqeet..~AilF:lagemefn 30 wks 1"""""',,+-1,-----------,------------------,--, 
·4 Task 2 - Update Surveys I t~"'13ppi:1\9 10 days I(----:"'''1-,--------- ­

Task 3 - Fi:ek:l rnvesti,gati-.ons I Research 10 days + -" ~5-1' 
·6 Tas2c -4 - Draina.ge A3l21ysis and Design 5 days i 
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IrpI'7-' Task 5 - Utility Coccdinaticn 30 days! r r I 
-·····8-··­ Task 6 - Pe(mitting 30 daYsj" r 
·"·9''' ­ rasl<: 7 - E:nvi:roomenlal S-ervlces 30 da·ys, I '141-'fo·-·· Task a - Final Design (PS&E) 87 days I .....,.. 
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! 
35% De~gn Submittal 15 days !
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~ ""f2---lo 
35o/,a·Design'Re'.oletw ···15 days I - CltyfCaltrans 

"'1'3'­ 65% Design SUbm~ttal ·,5 ,jaysl" y. 
65%. Design Review 15 days I Citylcangs 

95% Design' SUbmittal 17 days·l"-~:--l 
I_, 'CltyICallr"nS1$ . 95% Des-i~m Re~ew 15 days I - -I. 

-f7­ 100% (Final) Design SUbmitt31 -5 days1 
-fii- T as-'k 9 - Ag-ency Coordinotjon 22 wk:s ~, . . -------,----- ; 

;'9' Task ,.0 - &d Peslco Assisl;:.1nce 4 wk-s I h 

Task 11 - COr.'l's"lr.\Jction Assistance 1 man·.20 
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\ 

I M;I-=s!ooe Ex-to::maJ Tasks c::::::= -'
 
Prqect.: Ridg:ecre:s.-t Bjvd
 •Spilt S\Jmmsry ....--- ,.. Extema-I Milestone 
Date' Wed 6126J09 

Prog~es'S PrqedS\Jmf'T')a.ry Deadline {7v ..... 
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Scope of Work 

Design Services for the 

Norlh StreetiSR 273 Safe Routes to School Project 

For the City of Anderson 

WlllDAN I 
11 

http:��.......�


EXHIBIT"B" 

CITY OF ANDERSON
 
North St/SR 273 SR2S Project
 

WILLDAN Project Senior 

Principal Managerl Senior Associate Designer Survey Sub-Consultant Total Sub- Total 
Engineer Sup Engineer Engineer Engineer II Analyst Hours Markup Fee 

Task Description $200 $160 $145 $[35 $120 $130 15% 

1 Project Management 4 30 34 $0 $5,600 

2 Surveys & Mapping 4 16 32 52 $0 $6,720 

3 Field InvestigationlResearch 4 4 12 20 $2,620 

4 Drainage Analysis and Design 2 8 10 $1,400 

5 Utility Coordination 6 6 8 20 $2,640 

6 Permitting 12 8 20 $2,700 

7 Environmental Services 4 8 12 $1,540 

8 Final Design (PS&E) 12 24 48 48 24 156 $20,760 

9 Agency Coordination (I) 20 20 $2,900 

10 QAlQC 12 12 $1,920 

11 Bid Period Assistance 2 2 $290 

12 Construction Assistance (I) 4 4 S580 

13 0 SO 
14 0 $0 

SUBTOTAL DESIGN 4 60 76 62 92 68 0 0 362 SO $49,670 

Optional Services 

15 SO 

16 $0 

SUBTOTAL OPTIONAL 0 0 0 0 0 0 0 0 $0 $0 

TOTAL NOT TO EXCEED FEE $49,670 

Notes: 
(1) The time estimated for this task represents an allotment of time due to the uncertainty of the nature of the task. Actual time will be billed. 


